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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
CMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for 
reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, 
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the 
Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E. 

A.  CONTRACT LINE ITEM NO. 
 

B.  EXHIBIT   
A 

C.  CATEGORY 

TDP         TM         OTHER         
 

D. SYSTEM/ITEM. 

LTT Heavy Chassis Rebuy 

E.  CONTRACT/PR NO. 

W56HZV-13-R-0209 

F.  CONTRACTOR 

 

1.  DATA ITEM NO. 

A001 

2. TITLE OF DATA ITEM 

Engineering Change Proposal (ECP) 

3.  SUBTITLE 

 

4.  AUTHORITY (Data Acquisition Document No.) 

DI-CMAN-80639C 

5.  CONTRACT REFERENCE 

C.3.6.1 and C.3.6.3 
6.  REQUIRING OFFICE 

PD-LTV 

7.  DD 250 REQ 

NO 

9. DIST STATEMENT 
REQUIRED 

 

C 
 
 
 

10.  FREQUENCY 

AS NEEDED 
12.  DATE OF FIRST 
SUBMISSION 

N/A 14.                     DISTRIBUTION 

8.  APP CODE 

N/A 
11.  AS OF DATE 

N/A 
13.  DATE OF SUBSEQUENT     
SUBMISSION 

N/A a.  ADDRESSEE 

b.  COPIES 

Dra
ft 

Final 

Reg Repro 

 
16 REMARKS 

Applies to Not Separately Priced (NSP) CLINs: 
 
The Contractor shall seek written Government authorization if there is a need to depart from any 
performance or design requirement of the specification, drawing or other document for exact number of 
units or a specific period.  When Government approved engineering changes are incorporated into the 
contract, the Contractor shall provide the Government with actual serial numbers of the trailers 
changed during production to the email addresses provided below.  For Contractor initiated 
ECPs/VECPs, the Contractor shall prepare their ECPs in accordance with instructions at  Attachment 
0006.  The ECP/VECPs shall be submitted in accordance with the TACOM Engineering Changes 
Clause, 52.211-4015. 
 
 
DISTRIBUTION: 
 
Email submission addresses: 
 

usarmy.detroit.peo-cs-css.mbx.LTTRebuy@mail.mil 
 
joseph.d.elwart.civ@mail.mil 

 
patricia.a.clemons.civ@mail.mil 
 
 
Any price impact in the unit price shall be supported by the contractor. 
 
 
Tailoring:   

In Block 7 and Block 10 of DI-CMAN-80639C delete references and applicable paragraphs.  

ECP/VECP shall be prepared in accordance with contract paragraphs identified above. 

See Block 16 for     

Distribution    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  TOTAL     

G.  PREPARED BY 
Joseph Elwart 

H.  DATE 

1/24/14 

I.  APPROVED BY  

Patricia Clemons 

J. DATE 

8/22/14 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
CMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for 
reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, 
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the 
Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E. 

A.  CONTRACT LINE ITEM NO. 
 

B.  EXHIBIT   
A 

C.  CATEGORY 

TDP         TM         OTHER         
 

E. SYSTEM/ITEM. 

LTT Heavy Chassis Rebuy 

E.  CONTRACT/PR NO. 

W56HZV-13-R-0209 

F.  CONTRACTOR 

 

1.  DATA ITEM NO. 

 A002 

2. TITLE OF DATA ITEM 

Request for Deviation  (RFD) 

3.  SUBTITLE 

 

4.  AUTHORITY (Data Acquisition Document No.) 

DI-CMAN-80640C 

5.  CONTRACT REFERENCE 

C.3.6.1 
6.  REQUIRING OFFICE 

PD-LTV 

7.  DD 250 REQ 

NO 

9. DIST STATEMENT 
REQUIRED 

 

C 
 
 
 

10.  FREQUENCY 

AS NEEDED 
12.  DATE OF FIRST 
SUBMISSION 

N/A 14.                     DISTRIBUTION 

8.  APP CODE 

N/A  
11.  AS OF DATE 

N/A 
13.  DATE OF SUBSEQUENT     
SUBMISSION 

N/A a.  ADDRESSEE 

b.  COPIES 

Draft 
Final 

Reg Repro 

 
16 REMARKS 

The Contractor shall submit PDF file electronically to the Government Tactical Vehicle 
Program Document Management System (TVPDMS) database website for Government 
Configuration Control Board (CCB) reviewed and approved  to: 
 
 
 
DISTRIBUTION: 
 
Email submission addresses: 
 

usarmy.detroit.peo-cs-css.mbx.LTTRebuy@mail.mil 
 
joseph.d.elwart.civ@mail.mil 
 
patricia.a.clemons.civ@mail.mil 

 
 
 

The RFD shall be submitted in accordance with the TACOM Engineering Changes Clause, 
52.211-4015. 

See Block 16 for      

Distribution    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
    

    

15.  TOTAL     

G.  PREPARED BY 
Joseph Elwart 

H.  DATE 

1/24/14 

I.  APPROVED BY  

Patricia Clemons 

J. DATE 

8/22/14 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
CMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for 
reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, 
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the 
Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E. 

A.  CONTRACT LINE ITEM NO. 
 

B.  EXHIBIT   
A 

C.  CATEGORY 

TDP         TM         OTHER         
 

F. SYSTEM/ITEM. 

LTT Heavy Chassis Rebuy 

E.  CONTRACT/PR NO. 

W56HZV-13-R-0209 

F.  CONTRACTOR 

 

1.  DATA ITEM NO. 

 A003 

2. TITLE OF DATA ITEM 

Safety Assessment Report (SAR) and Health Hazard Assessment (HHA) 

3.  SUBTITLE 

 

4.  AUTHORITY (Data Acquisition Document No.) 

DI-SAFT-80102B (SAR) 
DI-SAFT-80106B (HHAR) 

5.  CONTRACT REFERENCE 

C.3.7.1 and C.3.7.2 

6.  REQUIRING OFFICE 

PD-LTV 

7.  DD 250 REQ 

NO 

9. DIST STATEMENT 
REQUIRED 

 

C 
 
 
 

10.  FREQUENCY 

Two times 

12.  DATE OF FIRST 
SUBMISSION 

See Block 16 14.                     DISTRIBUTION 

8.  APP CODE 

N/A 
11.  AS OF DATE 

180 DARO 

(Final) 

13.  DATE OF SUBSEQUENT     
SUBMISSION 

N/A a.  ADDRESSEE 

b.  COPIES 

Draft 
Final 

Reg Repro 

 
16 REMARKS 

The Contractor shall prepare and submit a Safety Assessment Report (SAR), which shall 
identify all safety features of the hardware, software, system design and inherent hazards.  
The SAR shall establish special procedures and precautions to be observed by the 
Government test agencies and system users.  A draft SAR shall be submitted electronically 
for Government review to the Systems Acquisition Manager, patricia.a.clemons.civ@mail.mil 

120 days after receipt of order.  (Note:  If an abbreviated schedule is negotiated for FPVI, 
the Government and the Contractor will also negotiate an abbreviated schedule for 
submission of the draft SAR to allow for draft SAR submission 30 days prior to FPVI.)  The 
final SAR shall be delivered 180 days after receipt of order to the System Acquisition 
Manager, patricia.a.clemons.civ@mail.mil 

 
The Contractor shall prepare and submit a draft Health Hazard Assessment (HHA) 
electronically for Government review to the Systems Acquisition Manager, 
patricia.a.clemons.civ@mail.mil 120 days after receipt of order.  The final HHA shall be 
delivered 180 days after receipt of order to the Systems Acquisition Manager, 
patricia.a.clemons.civ@mail.mil The report shall identify health hazards and make 
recommendations concerning engineering controls, equipment or protection procedures to 
reduce the associated acceptable risks.  Issues to be addressed with the report shall 
consist of:  noise, toxic gases carbon monoxide, ammonia, oxides of sulfur and nitrogen, 
acrolein), toxic chemicals, ionizing or non-ionizing radiation, and heat and cold.  The HHA 
report shall be provided as an addendum to the SAR. 
 
The Contractor shall provide Material Safety Data Sheets for all chemicals addressed  in 
the final SAR to the Systems Acquisition Manager,  
patricia.a.clemons.civ@mail.mil within 180 days after receipt of order. 
 
 
DISTRIBUTION: 
 
Contractor shall make electronic delivery via e-mail to the following addresses: 
 
Email submission addresses: 
 
usarmy.detroit.peo-cs-css.mbx.LTTRebuy@mail.mil 
 
joseph.d.elwart.civ@mail.mil 
 
patricia.a.clemons.civ@mail.mil 

 

See Block 16 for     

Distribution    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  TOTAL     

G.  PREPARED BY 
Joseph Elwart 

H.  DATE 

1/24/14 

I.  APPROVED BY  

Patricia Clemons 

J. DATE 

8/22/14 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
CMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for 
reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, 
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the 
Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E. 

A.  CONTRACT LINE ITEM NO. 
 

B.  EXHIBIT   
A 

C.  CATEGORY 

TDP         TM         OTHER         
 

G. SYSTEM/ITEM. 

LTT Heavy Chassis Rebuy 

E.  CONTRACT/PR NO. 

W56HZV-13-R-0209 

F.  CONTRACTOR 

 

1.  DATA ITEM NO. 

 A004 

2. TITLE OF DATA ITEM 

Meeting Minutes 

3.  SUBTITLE 

 

4.  AUTHORITY (Data Acquisition Document No.) 

DI-ADMN-81250A 

5.  CONTRACT REFERENCE 

C.3.7.5 and C.3.7.6 

6.  REQUIRING OFFICE 

PD-LTV 

7.  DD 250 REQ 

NO 

9. DIST STATEMENT 
REQUIRED 

 

C 
 
 
 

10.  FREQUENCY 

AS NEEDED 

12.  DATE OF FIRST 
SUBMISSION 

See Block 16 14.                     DISTRIBUTION 

8.  APP CODE 

N/A 
11.  AS OF DATE 

 
13.  DATE OF SUBSEQUENT     
SUBMISSION 

See Block 16 
a.  ADDRESSEE 

b.  COPIES 

Draft 
Final 

Reg Repro 

 
16 REMARKS 

The Contractor shall support periodic Conferences, Meetings or Reviews.  The Contractor 
shall prepare and distribute minutes of the meeting to include people in attendance, 
agendas, and topics of discussion. 
 
Contractor shall make electronic delivery of the minutes 15 days after the Conference, 
Meeting or Review  via e-mail to the following addresses: 
 
 

DISTRIBUTION: 
 
Email submission addresses: 
 
usarmy.detroit.peo-cs-css.mbx.LTTRebuy@mail.mil 
 

dawn.m.vanhulle.civ@mail.mill 
 
patricia.a.clemons.civ@mail.mil 

 
 
 

See Block 16 for    

Distribution    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  TOTAL     

G.  PREPARED BY 
Patricia Clemons 

H.  DATE 

1/24/14 

I.  APPROVED BY  

Patricia Clemons 

J. DATE 

8/22/14 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
CMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for 
reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, 
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the 
Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E. 

A.  CONTRACT LINE ITEM NO. 
 

B.  EXHIBIT   
A 

C.  CATEGORY 

TDP         TM         OTHER         
 

H. SYSTEM/ITEM. 

LTT Heavy Chassis Rebuy 

E.  CONTRACT/PR NO. 

W56HZV-13-R-0209 

F.  CONTRACTOR 

 

1.  DATA ITEM NO. 

 A005 

2. TITLE OF DATA ITEM 

Product Quality Deficiency Report (PQDR) Responses 

3.  SUBTITLE 

 

4.  AUTHORITY (Data Acquisition Document No.) 

DI-QCIC-80736 

5.  CONTRACT REFERENCE 

E.13.1 

6.  REQUIRING OFFICE 

PD-LTV 

7.  DD 250 REQ 

NO 

9. DIST STATEMENT 
REQUIRED 

 

C 
 
 
 

10.  FREQUENCY 

As required 

12.  DATE OF FIRST 
SUBMISSION 

See Block 16 14.                     DISTRIBUTION 

8.  APP CODE 

N/A 
11.  AS OF DATE 

 
13.  DATE OF SUBSEQUENT     
SUBMISSION 

See Block 16 
a.  ADDRESSEE 

b.  COPIES 

Draft 
Final 

Reg Repro 

 
16 REMARKS 
 

The Contractor shall submit in accordance with E.13.1.    
 

Upon receipt of PQDRs on fielded trailers, the Contractor shall take the following actions:  
 
a. Verify the reported deficiency and begin an investigation. 
b. Request any necessary failed components. 
c. Perform failure analysis and determine root cause. 
d. Implement any interim action. 
e. Determine extent of problem, severity, and long term impact. 
f. Develop and implement permanent corrective action. 
g. Document corrective action. 
h. Assess the corrective action effectiveness. 
 
If the PQDR investigation reveals latent defects or non-conformances to contract requirements, the 
Contractor shall repair or replace the deficient or non-conforming items pursuant to the contract clause 
FAR 52.246-2 entitled Inspection of Supplies -- Fixed-Price (Aug. 1996).  At the Government’s 
discretion, other corrective actions requiring configuration changes may be implemented via the ECP 
process and modified into the contract.  Until the contract is modified, the ECP shall not be 
incorporated into production.   
 
PQDR Corrective Actions. 
 
Interim Category I PQDR corrective action recommendations shall be provided within 24 hours.  A final 
PQDR corrective action response is not required if the final response is provided as an interim 
submittal.  In the event a final response cannot be provided within the specified interim time frame, a 
final corrective action recommendation for Category I PQDRs shall be provided within 20 days.  
 
Interim category II PQDR corrective action recommendations shall be provided within 72 hours.  A final 
PQDR corrective action response is not required if the final response is provided as an interim 
submittal.  In the event a final response cannot be provided within the specified interim time frame, a 

final corrective action recommendation for Category II PQDRs shall be provided within 30 days.  
 

 
DISTRIBUTION: 
 
Website: https://www.pdrep.csd.disa.mil/ 

 
 
 

 

See Block 16 for     

Distribution    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  TOTAL     

G.  PREPARED BY 
Keith Alvae 

H.  DATE 

1/24/14 

I.  APPROVED BY  

Patricia Clemons 

J. DATE 

8/22/14 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
CMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for 
reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, 
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the 
Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E. 

A.  CONTRACT LINE ITEM NO. 
 

B.  EXHIBIT   
A 

C.  CATEGORY 

TDP         TM         OTHER         
 

I. SYSTEM/ITEM. 

LTT Heavy Chassis Rebuy 

E.  CONTRACT/PR NO. 

W56HZV-13-R-0209 

F.  CONTRACTOR 

 

1.  DATA ITEM NO. 

 A006 

2. TITLE OF DATA ITEM 

Test Work Authorization Document (TWAD) 

3.  SUBTITLE 

 

4.  AUTHORITY (Data Acquisition Document No.) 

DI-GDRQ-80567A 

5.  CONTRACT REFERENCE 

E.7.6 

6.  REQUIRING OFFICE 

PD-LTV 

7.  DD 250 REQ 

NO 

9. DIST STATEMENT 
REQUIRED 

 

C 
 
 
 

10.  FREQUENCY 

As required 

12.  DATE OF FIRST 
SUBMISSION 

See Block 16 14.                     DISTRIBUTION 

8.  APP CODE 

N/A 
11.  AS OF DATE 

As required 
13.  DATE OF SUBSEQUENT     
SUBMISSION 

See Block 16 
a.  ADDRESSEE 

b.  COPIES 

Draft 
Final 

Reg Repro 

 
16 REMARKS 
 

The Contractor shall submit the Test Work Authorization Document 10 days prior to the 
contractor projected installation date.  
 
 
DISTRIBUTION: 
 
Electronic submission is required via e-mail in contractor format.  The e-mails should be 
submitted to: 
 

  usarmy.detroit.peo-cs-css.mbx.LTTRebuy@mail.mil 
 
Administrative Contracting Officer (ACO):    TBD 
 
PM-LTV Test Manager:                                 paul.m.whitney2.civ@mail.mil 
 
PM-LTV QAS:                                                keith.g.alvae.civ@mail.mil  
 
 

 

See Block 16 for    

Distribution    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  TOTAL     

G.  PREPARED BY 
Keith Alvae 

H.  DATE 

1/24/14 

I.  APPROVED BY  

Patricia Clemons 

J. DATE 

8/22/14 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
CMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for 
reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, 
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the 
Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E. 

A.  CONTRACT LINE ITEM NO. 
 

B.  EXHIBIT   
A 

C.  CATEGORY 

TDP         TM         OTHER         
 

J. SYSTEM/ITEM. 

LTT Heavy Chassis Rebuy 

E.  CONTRACT/PR NO. 

W56HZV-13-R-0209 

F.  CONTRACTOR 

 

1.  DATA ITEM NO. 

 A007 

2. TITLE OF DATA ITEM 

Failure Analysis Corrective Action Report (FACAR) 

3.  SUBTITLE 

 

4.  AUTHORITY (Data Acquisition Document No.) 

DI-SESS-81315A(T) 
5.  CONTRACT REFERENCE 

E.9.1 through E.9.5  
6.  REQUIRING OFFICE 

PD-LTV 

7.  DD 250 REQ 

NO 

9. DIST STATEMENT 
REQUIRED 

 

C 
 
 
 

10.  FREQUENCY 

As required 

12.  DATE OF FIRST 
SUBMISSION 

See Block 16 14.                     DISTRIBUTION 

8.  APP CODE 

N/A 
11.  AS OF DATE 

 
13.  DATE OF SUBSEQUENT     
SUBMISSION 

See Block 16 a.  ADDRESSEE 

b.  COPIES 

Draft 
Final 

Reg Repro 

 
16 REMARKS 
 

 
The Contractor shall submit a FACAR upon the Government’s request. 
 
DI-SESS-81315A is tailored as follows: 
2.0    Delete 
3.1.a through 3.1.m   Delete 
3.2.a  Delete 
4.0     Delete 
 
Contractor shall follow all of the additional FACAR guidance contained in section E.9.2 
through E.9.5. 

 
DISTRIBUTION:  
 
Electronic submission is required via e-mail in * Contractor format.  The e-mails should be 
submitted to: 
 

  usarmy.detroit.peo-cs-css.mbx.LTTRebuy@mail.mil 
 
Administrative Contracting Officer (ACO):      TBD 
 
PM-LTV Test Manager:                                 paul.m.whitney2.civ@mail.mil 
 
PM-LTV QAS:                                                keith.g.alvae.civ@mail.mil 

See Block 16 for    

Distribution    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  TOTAL     

G.  PREPARED BY 
Keith Alvae 

H.  DATE 

1/24/14 

I.  APPROVED BY  

Patricia Clemons 

J. DATE 

8/22/14 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
CMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for 
reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, 
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the 
Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E. 

A.  CONTRACT LINE ITEM NO. 
 

B.  EXHIBIT   
A 

C.  CATEGORY 

TDP         TM         OTHER         
 

K. SYSTEM/ITEM. 

LTT Heavy Chassis Rebuy 

E.  CONTRACT/PR NO. 

W56HZV-13-R-0209 

F.  CONTRACTOR 

 

1.  DATA ITEM NO. 

 A008 

2. TITLE OF DATA ITEM 

Final Inspection Record (FIR) 

3.  SUBTITLE 

 

4.  AUTHORITY (Data Acquisition Document No.) 

DI-QCIC-81068 
 

5.  CONTRACT REFERENCE 

E.4.1.1 and E.5 

6.  REQUIRING OFFICE 

PD-LTV 

7.  DD 250 REQ 

NO 

9. DIST 
STATEMEN
T 
REQUIRED 

 

C 
 
 
 

10.  FREQUENCY 

As required 

12.  DATE OF FIRST 
SUBMISSION 

105 DARO (draft)  14.                     DISTRIBUTION 

8.  APP CODE 

N/A 
11.  AS OF DATE 

 
13.  DATE OF SUBSEQUENT     
SUBMISSION 

180 DARO (Final) a.  ADDRESSEE 

b.  COPIES 

Draft 

Final 

Reg Repro 

 
16 REMARKS 
 

 
The Contractor shall submit in accordance with E.4.1.1 and E.5. 
 
The draft FIR is required 105 days after receipt of order or 60 days before FPVI. 
 
The final FIR is required 180 days after receipt of order or at FPVI. 
 
 
DISTRIBUTION: 

 
Electronic submission is required via e-mail in * Contractor format.  The e-mails should be 
submitted to: 

 
  usarmy.detroit.peo-cs-css.mbx.LTTRebuy@mail.mil 
 
Administrative Contracting Officer (ACO):             TBD 
 
PM-LTV Test Manager:                                         paul.m.whitney2.civ@mail.mil 

 
  PM-LTV QAS:                                                       keith.g.alvae.civ@mail.mil  

See Block 16  for    

Distribution    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  TOTAL     

G.  PREPARED BY 
Keith Alvae 

H.  DATE 

1/24/14 

I.  APPROVED BY  

Patricia Clemons 

J. DATE 

8/22/14 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
CMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for 
reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, 
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the 
Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E. 

A.  CONTRACT LINE ITEM NO. 
 

B.  EXHIBIT   
A 

C.  CATEGORY 

TDP         TM         OTHER         
 

L. SYSTEM/ITEM. 

LTT Heavy Chassis Rebuy 

E.  CONTRACT/PR NO. 

W56HZV-13-R-0209 

F.  CONTRACTOR 

 

1.  DATA ITEM NO. 

 A009 

2. TITLE OF DATA ITEM 

System Support Package List (SSPL) 

3.  SUBTITLE 

 

4.  AUTHORITY (Data Acquisition Document No.) 

DI-MNTY-81602 

5.  CONTRACT REFERENCE 

E.7.4.2 

6.  REQUIRING OFFICE 

PD-LTV 

7.  DD 250 REQ 

NO 

9. DIST STATEMENT 
REQUIRED 

 

C 
 
 
 

10.  FREQUENCY 

As required 

12.  DATE OF FIRST 
SUBMISSION 

See Block 16 14.                     DISTRIBUTION 

8.  APP CODE 

N/A 
11.  AS OF DATE 

N/A 
13.  DATE OF SUBSEQUENT     
SUBMISSION 

See Block 16 
a.  ADDRESSEE 

b.  COPIES 

Draft 
Final 

Reg Repro 

 
16 REMARKS 
 

 
The Contractor shall prepare and provide a System Support Package List (SSPL) by e-mail, 
in Contractor format, to the Government 60 days prior to delivery of trailers to the 
Government test site. 
 
 
 
DISTRIBUTION:   

 
Electronic submission is required via e-mail in * Contractor format.  The e-mails should be 
submitted to: 

 
  usarmy.detroit.peo-cs-css.mbx.LTTRebuy@mail.mil 
 
Administrative Contracting Officer (ACO):          TBD 
 
PM-LTV Test Manager:                                       paul.m.whitney2.civ@mail.mil 
 
PM-LTV Logistics:                                               ellen.d.schneller.civ@mail.mil 

See Block 16 for    

Distribution    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  TOTAL     

G.  PREPARED BY 
Darlene Schneller 

H.  DATE 

1/24/14 

I.  APPROVED BY  

Patricia Clemons 

J. DATE 

8/22/14 

DD FORM 1423-1, FEB 2001                                            PREVIOUS EDITIONS ARE OBSOLETE Page   9    of     11  Pages 

  

mailto:usarmy.detroit.peo-cs-css.mbx.m200a1@mail.mil


CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
CMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for 
reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, 
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the 
Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E. 

A.  CONTRACT LINE ITEM NO. 
 

B.  EXHIBIT   
A 

C.  CATEGORY 

TDP         TM         OTHER         
 

M. SYSTEM/ITEM. 

LTT Heavy Chassis Rebuy 

E.  CONTRACT/PR NO. 

W56HZV-13-R-0209 

F.  CONTRACTOR 

 

1.  DATA ITEM NO. 

 A010 

2. TITLE OF DATA ITEM 

Production Database 

3.  SUBTITLE 

 

4.  AUTHORITY (Data Acquisition Document No.) 

DI-CMAN-80792A 

5.  CONTRACT REFERENCE 

C.3.7.10 

6.  REQUIRING OFFICE 

PD-LTV 

7.  DD 250 REQ 

NO 

9. DIST STATEMENT 
REQUIRED 

 

C 
 
 

10.  FREQUENCY 

Bi-weekly 

12.  DATE OF FIRST 
SUBMISSION 

15 days prior to initial trailer  
acceptance 14.                     DISTRIBUTION 

8.  APP CODE 

N/A 
11.  AS OF DATE 

N/A 
13.  DATE OF SUBSEQUENT     
SUBMISSION 

See Block 16 
a.  ADDRESSEE 

b.  COPIES 

Draft 
Final 

Reg Repro 

 
16 REMARKS 
 

 
The Contractor shall maintain a database that will track and sort vehicles by serial 
numbers, build and ship dates, CLIN, vehicle model numbers, ship to location, document 
number and DD250 and CBL numbers.  In addition the database shall track per vehicle, all 
engineering changes incorporated according to ECP and/or RFD number.  Any applicable 
engineering notes may also be included in the database.  This database shall be updated 
and submitted to the Government electronically every two weeks.  The database shall be 
kept current as vehicles are shipped.  The Contractor shall maintain the database for a 
period of four (4) years following completion of the Contract. 
 
 
 
 
DISTRIBUTION:  
 
Submit electronically to: 
 
 

 usarmy.detroit.peo-cs-css.mbx.LTTRebuy@mail.mil 
 

 ellen.d.schneller.civ@mail.mil  
 

patricia.a.clemons.civ@mail.mil 

 

See Block16 for     

Distribution    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  TOTAL     

G.  PREPARED BY 
Darlene Schneller 

H.  DATE 

1/24/14 

I.  APPROVED BY  

Patricia Clemons 

J. DATE 

8/22/14 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
CMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining 
the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for 
reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, 
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the 
Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E. 

A.  CONTRACT LINE ITEM NO. 
 

B.  EXHIBIT   
A 

C.  CATEGORY 

TDP         TM         OTHER         
 

N. SYSTEM/ITEM. 

LTT Heavy Chassis Rebuy 

E.  CONTRACT/PR NO. 

W56HZV-13-R-0209 

F.  CONTRACTOR 

 

1.  DATA ITEM NO. 

 A011 

2.  TITLE OF DATA ITEM 

Sample Data Plate 

3.  SUBTITLE 

 

4.  AUTHORITY (Data Acquisition Document No.) 

See Box 16 

5.  CONTRACT REFERENCE 

C.3.2.1 

6.  REQUIRING OFFICE 

PD-LTV 

7.  DD 250 REQ 

NO 
9. DIST STATEMENT 

REQUIRED 
 

 
C 
 

10.  FREQUENCY 

Once 

12.  DATE OF FIRST 
SUBMISSION 

See Box 16 14.                     DISTRIBUTION 

8.  APP CODE 

N/A 
11.  AS OF DATE 

N/A 
13.  DATE OF SUBSEQUENT     
SUBMISSION 

N/A 
a.  ADDRESSEE 

b.  COPIES 

Draft 
Final 

Reg Repro 

 
16 REMARKS 
 

 
The contractor shall submit a sample data plate 60 days prior to First Production Vehicle 
Inspection.  The sample data plate shall contain information required in section C.3.2.1.   
 
 
 
 
 
DISTRIBUTION: 
 
Submission Address: 
 

 Ellen Schneller 
U.S. Army TACOM 
Attn: SFAE-CSS-JL-LT 
Mail Stop: 245 
6501 E. 11 Mile Road 
Warren, MI 48397 
 
 

See Block 16 for     

 Distribution    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  TOTAL  0 1 0 

G.  PREPARED BY 
Darlene Schneller 

H.  DATE 

1/24/14 

I.  APPROVED BY  

Patricia Clemons 

J. DATE 

8/22/14 
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